

**GENERAL NOTICE No. 3**

**NIT No.: - RWSC/02/RHS/PPP/UKMRC/2023-24, Dt. 10.05.2023**

**Name of Work: Development of Ropeway System at Rishikesh from ISBT Rishikesh to Parvati Mata Mandir via Triveni Ghat and Neelkanth Mahadev Mandir on PPP Model under Design Built Finance Operate and Transfer (DBFOT basis).**

The following amendments have been made in the uploaded Tender Documents:

**1. RFQ cum RFP:**

The revised page nos. **2R, 7R, 8R, 12R, 15R, 16R, 24R, 25R, 26R, 27R, 28R, 29R, 35R, 36R, 37R, 40R, 41R, 42R, 47R, 56R & 57R (Total 21 Nos of Pages)** has been changed in **RFQ cum and RFP** document

**2. Draft Concession Agreement**

The revised page nos. **60R, 71R, 119R, 126R, 146R, 147R, 148R, 149R, 153R, 157R, 158R, 161R, 171R, 221R, 239R, 240R, & 241R (Total 17 Nos of Pages)** has been changed in **Draft Concession Agreement** document.

The above revisions have been done in Tender Documents and same has been uploaded as **ADDENDUM No. 1** on Government e-GPS Portal <https://www.uktenders.gov.in>.

  
**General Manager/Civil**  
**UKMRC**

14/05/2023